USDA-Natural Resources Conservation Service North Carolina

Practice: 798 - Seasonal High Tunnel for Crops
Scenario: #1 - Quonset-style (arched roof)

Scenario Description:

A quonset-style (arched roof) manufactured frame of tubular steel (30 x 72 ft.) covered with 4-year 6mil plastic. Costs are based on
purchase of manufactured kit and landowner installing the structure. Structure must be installed to manufacturer's specifications.

Before Situation:

Cropland where extension of the growing season is needed. Additional resource concerns that may need to be addressed include; soil
erosion, soil condition, water quality, water quantity, plant condition.

After Situation:

A seasonal high tunnel has been installed and the growing season has been extended for 1-4 months on average. Plant health and vigor is
improved.

Scenario Feature Measure: Area of Tunnel Installed
Scenario Unit: Square Foot

Scenario Typical Size: 2,160

Scenario Cost: $8,138.09 Scenario Cost/Unit: $3.77
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.79 71 $1,334.09
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Materials
Hoop House, quonset style, 1277|Includes the framework complete with all predrilled steel, |Square |$3.15 2160 $6,804.00
base package hardware and instructions. Includes 6 mil 4-year Foot
polyethylene film to cover tunnel, and polylock for sides
and ends for a quonset style (round top) hoop house.
Materials and shipping only, does not include labor.
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USDA-Natural Resources Conservation Service North Carolina

Practice: 798 - Seasonal High Tunnel for Crops
Scenario: #2 - Gothic-style (peaked roof)

Scenario Description:

A gothic-style (peaked roof) manufactured frame of tubular steel (30 x 72 ft.) covered with 4-year 6mil plastic. Costs are based on purchase
of manufactured kit and landowner installing the structure. Structure must be installed to manufacturer's specifications.

Before Situation:

Cropland where extension of the growing season is needed. Additional resource concerns that may need to be addressed include; soil
erosion, soil condition, water quality, water quantity, plant condition.

After Situation:

A seasonal high tunnel has been installed and the growing season has been extended for 1-4 months on average. Plant health and vigor is
improved.

Scenario Feature Measure: Area of Tunnel Installed
Scenario Unit: Square Foot

Scenario Typical Size: 2,160

Scenario Cost: $10,578.89 Scenario Cost/Unit: $4.90
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.79 71 $1,334.09
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Materials
Hoop House, gothic style, base | 1278|Includes heavy-duty, gothic framework complete with all ~ |Square  |$4.28 2160 $9,244.80
package predrilled steel, hardware and instructions. Includes 6 mil 4-|Foot
year polyethylene film to cover tunnel, roll-up sides,
lumber, and polylock for sides and ends for a gothic style
(peaked top) hoop house. Materials only, does not include
labor.

798 - Seasonal High Tunnel for Crops (Gothic-style (peaked roof)) - Page 1 of 1
FY2015 - compiled 11/7/2014




